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Engineer's Opinion of Probable Project Cost

FULL BUILDOUT - TIGER VII

Kalispell, Montana

Mobilization 1 LS S 522,000.00 S 522,000
iiéi?;i?;: nd Property 1 LS $  25,000.00 $ 25,000
Traffic Control 1 LS S 75,000.00 S 75,000
Fencing 4,700 LF S 20.00 S 94,000
Water Infrastructure
12" PVC Water Main 8,600 LF S 65.00 S 559,000
Valves and Fittings 1 LS S 78,000.00 S 78,000
Fire Hydrant Assembly 17 EA S 6,000.00 S 102,000
2" Service 4 EA S 1,000.00 S 4,000
Rail road crossing (steel sleeve) 1 EA S 25,000.00 S 25,000
Temporary service & 20 service 1 EA S 60,000.00 S 60,000
Pavement Surface Restoration 5,156 SY ) 28.00 S 144,356

Subtotal $ 972,356
Wastewater Infrastructure
8" PVC Sewer Main 2,200 LF S 55.00 S 121,000
4" PVC Forcemain 2,400 LF S 25.00 S 60,000
Basic Manhole 12 EA S 4,000.00 S 48,000
Manhole Additional Depth 60 VF S 200.00 S 12,000
Lift Station 1 LS S 300,000.00 S 300,000
Sanitary Sewer Service 4 EA S 1,000.00 S 4,000
Rail road crossing (steel sleeve) 1 EA S 25,000.00 S 25,000
Pavement Surface Restoration 0 SY S 24.00

Subtotal S 570,000
Storm Water
48" Manhole 8 EA $3,800.00 $30,400.00
60" Manhole 4 EA $6,800.00 $27,200.00
72" Manhole 1 EA $8,500.00 $8,500.00
30" Curb Inlet 15 EA $2,600.00 $39,000.00
48" Curb Inlet 3 EA $3,500.00 $10,500.00
60" Curb Inlet 2 EA $6,800.00 $13,600.00
72" Curb Inlet 1 EA $8,500.00 $8,500.00
12" RCP Irr. (CL. 5) 310 LF $43.25 $13,401.36
18" RCP Irr. (CL. 3) 903 LF $61.00 $55,094.59
24" RCP Irr. (CL. 3) 995 LF $106.50 $105,937.25
24" RCP Irr. (CL. 5) 114 LF $110.00 $12,493.14
30" RCP Irr. (CL. 3) 702 LF $126.25 $88,597.20




30" RCP Irr. (CL. 5) 223 LF $135.00 $30,138.35
Pond Excavation 2,989 cYy $6.00 $17,931.36
Pond Embankment 1,493 cYy $3.00 $4,477.53
Concrete Dig Out Excavation 3,309 cYy $10.00 $33,086.20
Filter Sand 476 cy $30.00 $14,291.10
Riprap 133 cY $85.00 $11,290.55
Lagoon Site Seeding and
Fertilizing 1.0 ACRE $800.00 $815.34
Hydromulch 4,933 SY $0.70 $3,452.95
Tackifier 4,933 SY $0.25 $1,233.20
Subtotal S 529,940
Misc. Utilities
Lighting, telephone, & fiber 1 LS S  100,000.00 S 100,000
Power & Electrical 1 LS S 110,000.00 S 110,000
Natural Gas 1 LS S 100,000.00 S 100,000
Subtotal $ 310,000
Grading
Demolition 1 LS S 75,000.00 S 75,000
Is-ltya(:)ri(l)iszi?o?]lopes f slope 8.0 AC S 25,000.00 S 200,000
Cut and Onsite Fill 164,229 cy S 4.50 S 739,031
Cut and Waste Fill Offsite 192,713 cy S 12.00 S 2,312,556
Subtotal S 3,326,587
Road Improvements to E. Oregon, Flathead Dr & Inside Rd
Removal of existing asphalt 11,200 SY S 3.50 S 39,200
Geotextile 26,400 SY $ 1.25 $ 33,000
Geogrid 26,400 SY $ 2.50 $ 66,000
ggggaf;a(‘q‘;l..?ase Course (6 & | 44 496 | cv S 25.00 3 287,407
(S;rﬁi)ewalk Gravel Base Course 230 cy s 35.00 s 8,037
Asphalt Pavement (4") 22,933 SY S 24.00 S 550,400
Asphalt Concrete binder 299 ton S 650.00 S 194,532
EE):siinngg:?few squipment (2 L EA $  400,000.00 S 800,000
Signs (monument) 1 LS S 5,000.00 S 5,000
Boulevard 2.00 AC S 2,500.00 S 5,000
Curb and Gutter 7,270 LF S 32.00 S 232,640
?g’:g;alk (5" Wide One Side of 15,500 | SF 3 7.00 3 108,500
gGrr:c\j/ienlginterior road after 1,175 cy $ 35.00 $ 41,136
Subtotal $ 2,370,852
Flathead Drive Traffic Signal
Ianns(SaLlJlSS;gnal at Flathead Dr. 1 LS S 250,000.00 S 250,000
Subtotal S 250,000




Onsite Rail Construction

Estimated Total Project

Cost Including Budget Risk

Geotextile 41,844 SY S 1.25 S 52,305
Geogrid 41,844 SY S 2.50 S 104,610
Subballast 20,922 cy S 35.00 S 732,270
Ballast, Ties & Rail 8,069 TF ) 175.00 ) 1,412,075
No. 9 Turnout 13 EA S 60,000.00 S 780,000
Retaining wall 1 LS S 50,000.00 S 50,000
Subtotal ) 3,131,260
Offsite Rail Construction
Geotextile 13,052 SY S 1.25 S 16,315
Geogrid 13,052 SY S 2.50 S 32,630
Subballast 6,526 cy S 35.00 S 228,410
Ballast, Ties & Rail 2,711 TF S 175.00 S 474,425
No. 11 Turnout 3 EA S 70,000.00 S 210,000
Road crossing 1 LS S 75,000.00 S 75,000
Double Switch Derail 3 EA S 45,000.00 S 135,000
Seeding 2.0 AC S 2,000.00 S 4,000
Subtotal $ 1,175,780
Multi-Use Trail Development
Land Acquisition for Trail 3.0 AC S 66,000.00 S 200,000
Installation of Multi-Use Trail 10,500 LF S 136.00 S 1,428,000
Esigr:g:al Trailhead Connection 1 LS $ 60,000.00 $ 60,000
Pedestrian Crossing Upgrades 1 LS $ 1,302,000.00 S 1,302,000
Complete Street Extensions 1 LS $ 1,072,000.00 S 1,072,000
Subtotal $ 4,062,000
Estimated Construction Cost S 17,414,774
Legal/Admin 1 % S 174,100.00 S 174,100
Permitting 1 LS S 20,000.00 S 20,000
{gl:]rest short term funding 1 LS $ 500,000.00 $ 500,000
pesign of multi-use trail & 8 % $  325,000.00 S 325,000
Er‘l’gisrfg‘é‘;itr"l‘;’)slwey 10 % § 1,741,500.00 3 1,741,500
Budget Risk Management 1 LS S 1,000,000.00 S 1,000,000

21,175,374

Management




